STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE  01/19/00 I N FRESNO COUNTY NEAR COALI NGA FROM 01/ 20/ 00
CONTRACT NUMBER 06- 382704 2.1 KM NORTH OF PALMER AVENUE TO CONTRACT CODE ' C*
LOCATI ON 06- FRE- 33- 23. 0/ 24. 3 ROUTE 198 28 CONTRACT | TEMB
RESURFACE ASPHALT CONCRETE FEDERAL AlD ACST- P033-(048) E
P- P033- (048) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 13  FUND TOTAL  HA22 948, 000 TOTAL NUMBER OF WORKI NG DAYS 45

NUMBER OF BI DDERS 5 El
PROGRAM ELEMENTS RAS

NG NEERS EST

Bl D TOTAL Bl DDER | D

576, 214. 00

619, 179. 52

688, 083. 00

818, 824. 00

836, 220. 00

826, 300. 00 AMOUNT UNDER 250, 086. 00

PERCENT UNDER EST 30. 27

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

M J MENEFEE CONST | NC

9754 S LEONARD
SELMA CA 93662

LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 728-1701

559 896- 6745
00745178
559 891-8337

559 651-1337
00282929
559 651-2335

805 543-0300
00065547
805 541-3067

530 275-4443
00688157
530 275-0706



06- 382704
06- FRE- 33-2
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACE 2
01/ 20/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CHRI SP COVPANY
FREMONT CA

HUNSAKER SAFETY AND SI GNS
FRESNO CA

LOOP ELECTRI C
BAKERSFI ELD CA

NI TTA CONSTRUCTI ON
LOOM S CA

| TEM 15

I TEM 7

| TEMS 2, 26 AND 27 ( PARTI AL)

I TEM 1

| TEM 28

| TEM 10



06- 382704
06- FRE- 33-2
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PACGE 3

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRI C
FRESNO CA

APCO
P O BOX 790
GOSHEN CA  93227- 0790

CHRI SP COMPANY
43650 OSGOCD ROAD
FREMONT CA 94538

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVE
LOOM S CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C MONI TORI NG STATI ON

ASPHALT CONCRETE DI KE

STRI PI NG

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CHRI SP COVPANY
FREMONT CA

HUNSAKER SAFETY AND SI GNS

FRESNO CA

LOOP ELECTRI C
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI NDI NG

STRI PI NG

TRAFFI C CONTROL

ELECTRI CAL



06- 382704 Bl D245

06- FRE- 33-2 SUMMARY OF REMAI NI NG BI DDERS PACE 4

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEM 15
LI NCOLN CA
H TECH TRAFFI C SERVI CE | TEM 28
MODESTO CA
HUNSAKER SAFETY AND SI GN I TEMS 1 AND 2 ( PARTI AL)
FRESNO CA
NI TTA CONSTRUCTI ON | NC | TEM 10
LOOM S CA
SUPER SEAL AND STRI PE I TEMS 2, 26 AND 27 ( PARTI AL)
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEM 15
LI NCOLN CA
H TECH TRAFFI C SERVI CE | TEM 28

CONTI NUED

MODESTO CA

HUNSAKER SAFETY AND SI GNS
FRESNO CA
ON NEXT PAGE

I TEMS 1 AND 2 ( PARTI AL)



06- 382704 Bl D245

06- FRE- 33-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA CONSTRUCTI ON | TEM 10
LOOM S CA
SUPER SEAL AND STRI PI NG I TEMS 2, 26 AND 27 ( PARTI AL)

FI LLMORE CA



06- 382704 Bl D245

06- FRE- 33- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 19/ 00 01/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 550. 00* 550. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 104, 212. 00* 104, 212. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUVP SUM 10, 500. 00* 10, 500. 00
4 150821 REMOVE HEADWALL EA 6 450. 00 2, 700. 00
5 017039 RELOCATE MONUNVENT EA 1 1, 250. 00 1, 250. 00
6 152659 PLASTI C PI PE LI NER M 23 425. 00 9, 775. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 100 1. 60 20, 960. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 2, 060 15. 00 30, 900. 00
10 203001 ERCS| ON CONTROL ( BLANKET) MR 150 18. 00 2, 700. 00
11 260201 CLASS 2 AGGREGATE BASE VB 2, 690 22. 00 59, 180. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 8, 000 28. 50 228, 000. 00
13 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 840 40. 00 33, 600. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 340 20. 00 6, 800. 00
AREA)
15 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 200 16. 00 3, 200. 00
16 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 12 1. 00 12. 00
17 510526 M NOR CONCRETE ( BACKFI LL) MB 13 125. 00 1, 625. 00
18 620904 300 MM ALTERNATI VE Pl PE CULVERT M 13 220. 00 2, 860. 00
19 620909 450 MM ALTERNATI VE Pl PE CULVERT M 94 275. 00 25, 850. 00
20 620913 600 MV ALTERNATI VE Pl PE CULVERT M 17 260. 00 4, 420. 00
21 620933 1200 MM ALTERNATI VE PI PE CULVERT M 1 1, 500. 00 1, 500. 00
22 705334 300 MV ALTERNATI VE FLARED END SECTI ON EA 2 60. 00 120. 00
23 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 12 100. 00 1, 200. 00
24 705337 600 MVl ALTERNATI VE FLARED END SECTI ON EA 2 150. 00 300. 00
25 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 2 600. 00 1, 200. 00
26 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 5, 430 1. 00 5, 430. 00
27 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 440 4.25 1, 870. 00
28 860930 TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 5, 500. 00* 5, 500. 00

TOTAL 576, 214. 00



| TEM

©Co~NOOOBWNE

06- 382704

SUMMARY

06- FRE- 33- 2
01/ 19/ 00

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ I

1, 500. 00* 1500. 00|
27,512. 70 27512. 70

3, 335. 40* 3335. 40

566. 92 3401. 52

2, 551. 02 2551. 02

380. 54 8752. 42

91 11921. 00

15, 600. 00* 15600. 00|
35.00 72100. 00

13. 34 2001. 00|

22. 85 61466. 50|

37.96 303680. 00

39. 59 33255. 60|

24. 69 8394. 60|

17.67 3534. 00|

202. 40 2428. 80

671.32 8727. 16

141.13 1834. 69

162. 26 15252. 44

220. 59 3750. 03

1, 844. 96 1844. 96

276.01 552. 02|

306. 72 3680. 64

352. 32 704. 64|

986. 14 1972. 28

1.17 6353. 10|

4.45 1958. 00

11, 115. 00* 11115. 00|
619, 179. 52

OF RE MA

RD

AMOUNT
00* 1500
00* 56000
00* 15000
00 4020
00 1000
00 6900
00 13100
00* 10000
00 53560
00 1800
20 100068
00 296000
75 39270
00 12920
00 2800
00 4260
00 3900
00 5200
00 28200
00 5950
00 5000
00 400
00 2400
00 500
00 2200
50 8145
00 1760
00* 6230

688, 083. 00

| NI NG BI DDERS
_______________________________ |
FOURTH |
BI D AMOUNT

_______________________________ I

9, 000. 00* 9000

55, 000. 00* 55000

20, 000. 00* 20000

500. 00 3000

300. 00 300

1, 100. 00 25300

2.00 26200

10, 000. 00* 10000

30. 00 61800

14. 00 2100

40. 00 107600

47.00 376000

47.00 39480

20. 00 6800

15. 00 3000

450. 00 5400

150. 00 1950

270. 00 3510

290. 00 27260

300. 00 5100

1, 000. 00 1000

500. 00 1000

600. 00 7200

700. 00 1400

1, 000. 00 2000

. 80 4344,

7.00 3080.

10, 000. 00* 10000.

818, 824. 00

Bl D245
PACE 7
01/ 20/ 00
FI FTH
BI D AMOUNT
1, 500. 00~ 1500
95, 000. 00* 95000
12, 000. 00* 12000
600. 00 3600
2, 000. 00 2000
950. 00 21850
1.50 19650
10, 000. 00* 10000
19. 00 39140
13. 00 1950
36. 00 96840
46. 00 368000
55. 00 46200
21.00 7140
15. 00 3000
350. 00 4200
190. 00 2470
570. 00 7410
660. 00 62040
770.00 13090
500. 00 500
145. 00 290
170. 00 2040
270. 00 540.
850. 00 1700
1.00 5430.
6. 00 2640.
6, 000. 00* 6000.
836, 220. 00



